STANDARD AGREEMENT
BETWEEN OWNER AND CONTRACTOR
for
The University of Texas Health Science Center at Houston Construction Projects

This Agreement is made as of , 20 (the “Effective Date”), by and between
The Owner: The Board of Regents of The University of Texas System
c/o The University of Texas Health Science Center at Houston
7000 Fannin

Houston, Texas 77030

and Contractor:

Texas Tax Account No. :

for the Project:

Project Number:
Contract Number:
UTUGC Version: 2013

Project Architect:

ROCIP: Yes/ No

The Owner and the Contractor agree as follows:
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LIST OF EXHIBITS

The following Exhibits are incorporated
into the Agreement as if set out verbatim.

Ex.A 2013 Uniform General

Ex.B

Ex.C

Ex.D

Ex.E

Ex.F

Ex.G

Ex.H

Ex.|

Conditions for The University of
Texas System Building
Construction Contracts
(UTUGC:s)

Owner’s Special Conditions and
Specifications with the date they
were issued

Contractor’s Proposal
(if incorporated into the Project)

List of Drawings, Specifications
Addenda, details and other
documents developed by Project
Architect that describe the Project
with the date they were issued.
[delete or Not Used]

[delete or Not Used]

[delete or Not Used]

[delete or Not Used]

HUB Subcontracting Plan



ARTICLE 1 SCOPE OF WORK

The Contractor has overall responsibility for and shall provide and furnish all materials, equipment, tools and
labor as necessary or reasonably inferable to complete the Work, or any phase of the Work, in accordance
with the Owner’s requirements and the terms of the Contract Documents.

ARTICLE 2 CONTRACT DOCUMENTS

2.1 The Contract Documents consist of:

a. This Agreement and all exhibits and attachments listed, contained or referenced in this
Agreement;

b. The Uniform General Conditions for The University of Texas System Building Construction
Contracts (UTUGC), applicable version identified, above;

c. Special Conditions and Owner’s Specifications;

d. All Addenda issued before the Effective Date of this Agreement;

e. All Alternate Bid Proposals accepted by the Owner before the Effective Date of this
Agreement;

f.  All Change Orders issued after the Effective Date of this Agreement;
The Drawings, Specifications, details and other documents developed by Project Architect to
describe the Project and accepted by Owner;

h. The Drawings and Specifications developed or prepared by Owner’s other consultants, if any,
and accepted by the Owner; and

i. The HUB Subcontracting plan submitted by the Contractor in response to the Request for
Proposals issued by the Owner for this Project.

j.  Contractor’s Proposal if incorporated into the Project. To the extent of any conflict between
Contractor’s Proposal and any other Contract Document, the Contact Document shall govern.

2.2 The Contract Documents form the entire and integrated Contract between Owner and Contractor and
supersede all prior negotiations, representations or agreements, written or oral.

ARTICLE 3 THE CONTRACT SUM:
3.1 The Owner shall pay the Contractor for performance of the Contract, including the Base Proposal

and Alternate Proposal(s), the sum of
$ ), and make payment on account as provided in the UTUGCs.

3.2 The following Alternate Proposals, fully described in the Specifications and Drawings, are included
as a part of the contract sum:

ARTICLE 4 TIME OF COMPLETION:

The Owner shall issue a Notice to Proceed identifying the date for commencement of the Work.
The commencement date shall be 10 or more days after the date the notice is issued. The Contractor shall
achieve substantial completion of the Work within ( ) calendar days after the
commencement date, as such completion date may be extended by approved Change Orders. THE TIME SET
FORTH FOR COMPLETION OF THE WORK IS AN ESSENTIAL ELEMENT OF THE CONTRACT.
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ARTICLES LIQUIDATED DAMAGES:

For each consecutive calendar day after the expiration of the substantial completion period set forth
in Article 4 that any incomplete Work prevents or impairs the Owner’s ability to operate and use the Project
for its intended purposes, including the correction of deficiencies found during the final testing and
inspection, the amount of
$ ) will be deducted from the money due or that becomes due the Contractor, not as a penalty
but as liquidated damages representing the parties' estimate at the time of executing this Agreement of the
damages that the Owner will sustain for late completion.

ARTICLE 6 HUB SUBCONTRACTING PLAN:

The Owner has adopted Exhibit H, Policy on Utilization of Historically Underutilized Business
("Policy"), which is incorporated herein by reference. Contractor, as a provision of the Agreement must
comply with the requirements of the Policy and adhere to the HUB Subcontracting Plan submitted with
Contractor's Proposal and attached as Exhibit 1. No changes to the HUB Subcontracting Plan can be made
by the Contractor without the prior written approval of the Owner in accordance with the Policy.

ARTICLE 7 SAFETY

7.1 In accordance with the UTUGCs, Contractor is responsible for initiating, maintaining, and
supervising all safety precautions and programs in connection with the Work. The safety program shall
comply with all applicable requirements of the Occupational Safety and Health Act of 1970 and all other
applicable federal, state and local laws and regulations and with the requirements of Owner’s project safety
specification.

7.2 Contractor shall provide recommendations and information to Owner and Project Architect
regarding the assignment of responsibilities for safety precautions and programs, temporary Project
facilities, and equipment, materials, and services for common use of the Subcontractors. Contractor shall
verify that appropriate safety provisions are included in the Construction Documents. The existence or
creation of any Owner controlled insurance program in connection with the Work shall not lessen or reduce
the Contractor’s safety responsibilities.

ARTICLE 8 CERTIFICATION OF NO ASBESTOS CONTAINING MATERIALS OR
WORK

8.1 The Contractor shall be responsible for ensuring that no asbestos containing materials or work is
included within the scope of the Work. The Contractor shall take whatever measures it deems necessary
to insure that all employees, suppliers, fabricators, material men, subcontractors, or their assigns, comply
with this requirement.

8.2 The Contractor shall ensure that Texas Department of Health licensed individuals, consultants or
companies are used for any required asbestos work including asbestos inspection, asbestos abatement
plans/specifications, asbestos abatement, asbestos project management and third-party asbestos
monitoring.

8.3 At Substantial Completion and Final Completion the Contractor shall provide a
certification letter certifying that the Work does not contain asbestos as required by the UTUGCs.
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ARTICLE9 PRE-EXISTING CONDITIONS

The Contractor acknowledges that it has been provided unrestricted access to the existing
improvements and conditions on the Project site and that it has thoroughly investigated those conditions.
Contractor’s investigation was instrumental in preparing its Proposal to perform the Work. Contractor shall
not make or be entitled to any adjustment to the Contract Time or the Contract Sum arising from Project
conditions that Contractor discovered or, in the exercise of reasonable care, should have discovered in
Contractor’s investigation.

ARTICLE 10 BONDS AND INSURANCE

10.1  The Contractor shall provide performance and payment bonds on forms prescribed by Owner and
in accordance with the requirements set forth in the UTUGCs. The penal sum of the payment and
performance bonds shall be equal to the Contract Sum.

10.2  The Contractor shall not commence work under the Agreement until it has obtained all insurance
coverage as required by the UTUGCs and until evidence of the required insurance has been reviewed and
approved by the Owner. Owner’s review of the insurance shall not relieve nor decrease the liability of the
Contractor.

10.3  In the event that the Owner does implement an Owner Controlled Insurance Program (OCIP) for
this Project, the Contractor shall refer to the OCIP specification for a complete listing of coverages
provided by the OCIP. Any coverages required by the UTUGCs that is not provided through the OCIP
shall be provided by the Contractor.

ARTICLE 11 OCIP INSURED PROJECT
Not Used.
ARTICLE 12 CONTRACTOR’S SPECIAL WARRANTIES AND RESPONSIBILITIES

12.1  Contractor agrees and acknowledges that Owner is entering into this Agreement in reliance on
Contractor's represented expertise and ability to provide construction services. Contractor agrees to use its
best efforts, skill, judgment, and abilities to perform its obligations and to further the interests of Owner in
accordance with Owner’s requirements and procedures.

12.2  Contractor represents and agrees that it will perform its services in accordance with the usual and
customary standards of Contractor’s profession or business and in compliance with all applicable national,
federal, state, and municipal, laws, regulations, codes, ordinances, orders and with those of any other body
having jurisdiction over the Project. Contractor agrees to bear the full cost of correcting Contractor’s
negligent or improper work and services, those of its consultants, and any harm caused by the negligent or
improper work or services.

12.3  Contractor's duties shall not be diminished by any approval by Owner nor shall the Contractor be
released from any liability by any approval by Owner, it being understood that the Owner is ultimately
relying upon the Contractor’s skill and knowledge in performing the services required by this Agreement.

12.4  Contractor represents and agrees that all persons connected with the Contractor directly in charge of

its services are duly registered and/or licensed under the laws, rules and regulations of any authority having
jurisdiction over the Project if registration is required.
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12.5  Contractor represents and agrees to advise Owner of anything of any nature in any drawings,
specifications, plans, sketches, instructions, information, requirements, procedures, and other data supplied to
the Contractor (by the Owner or any other party) that is, in its opinion, unsuitable, improper, or inaccurate for
the purposes for which the document or data is furnished.

12.6  The Contractor represents and agrees to perform its services under this Agreement in an expeditious
and economical manner consistent with good business practices and the interests of Owner.

12.7  Contractor represents and agrees that there are no obligations, commitments, or impediments of any
kind that will limit or prevent performance of its obligations under this Agreement.

12.8  Contractor represents and agrees that the individual executing this Agreement on behalf of
Contractor has been duly authorized to act for and to bind Contractor to its terms.

12.9  Contractor shall designate a representative authorized to act on Contractor’s behalf with respect to
the Project.

12.10 Contractor shall establish and maintain a numbering and tracking system for all Project records
including, but not limited to, changes, requests for information, submittals, and supplementary instructions
and shall provide updated records to the Owner when requested.

12.11 Except for the obligation of Owner to pay Contractor certain fees, costs, and expenses pursuant to the
terms of this Agreement, Owner shall have no liability to Contractor or to anyone claiming through or under
Contractor by reason of the execution or performance of this Agreement. Notwithstanding any obligation or
liability of Owner to Contractor, no present or future partner or affiliate of Owner or any agent, officer,
director, employee, or regent of Owner, The University of Texas System, or of the components comprising
The University of Texas System, or anyone claiming under Owner has or shall have any personal liability to
Contractor or to anyone claiming through or under Contractor by reason of the execution or performance of
this Agreement.

ARTICLE 13 INDEMNITY

13.1  SeEt ARTICLE 3 OF THE UNIFORM GENERAL CONDITIONS FOR UNIVERSITY OF TEXAS
SYSTEM BUILDING CONSTRUCTIOIN CONTRACTS FOR CONTRACTOR’S GENERAL INDEMNIFICATION
OBLIGATIONS.

ARTICLE 14 PARTY REPRESENTATIVES

14.1  The Owner’s Designated Representative authorized to act in the Owner's behalf with respect to the
Project is:

[Name]

[Title]

[Address]

[Phone Numberl]
[Email Address]

14.2  The Contractor’s designated representative authorized to act on the Contractor’s behalf and bind
the Contractor with respect to the Project is:
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[Name]

[Title]

[Address]

[Phone Numberl]
[Email Address]

14.3  The parties may make reasonable changes in their designated representatives upon advance written
notice to the other party.

ARTICLE 15 NOTICES

Notices of claims or disputes or other legal notices required by this Agreement shall be sent to the
following persons at the indicated locations.

If to Owner: [Owner’s Designated Representative]
[Address]
[Email Address]

Fax No.

With Copies to: [Owner’s Head of Project Management or Procurement]
[Address]

If to Contractor: [Name]
[Company Name]
[Street Address]
[City, State, Zip]
[Fax No.]

The parties may make reasonable changes in the person or place designated for receipt of notices upon
advance written notice to the other party.
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ARTICLE 16 MISCELLANEOUS PROVISIONS

16.1  Assignment. This Agreement is a personal service contract for the services of Contractor, and
Contractor’s interest in this Agreement, duties hereunder and/or fees due hereunder may not be assigned or
delegated to a third party without the written consent of the Owner.

16.2  Records of expenses pertaining to Additional Services and services performed on the basis of a
Worker Wage Rate or Monthly Salary Rate shall be kept on the basis of generally accepted accounting
principles and in accordance with cost accounting standards promulgated by the Federal Office of
Management and Budget Cost Accounting Standards Board and shall be available for audit by the Owner or
the Owner's authorized representative on reasonable notice.

16.3  Family Code Child Support Certification. Pursuant to Section 231.006, Texas Family Code, Service
Provider certifies that it is not ineligible to receive the award of or payments under this Agreement and
acknowledges that this Agreement may be terminated and payment may be withheld if this certification is
inaccurate.

16.4  Franchise Tax Certification. A corporate or limited liability company Contractor certifies that it is
not currently delinquent in the payment of any Franchise Taxes due under Chapter 171 of the Texas Tax
Code, or that the corporation or limited liability company is exempt from the payment of such taxes, or
that the corporation or limited liability company is an out-of-state corporation or limited liability company
that is not subject to the Texas Franchise Tax, whichever is applicable.

16,5 Payment of Debt or Delinquency to the State. Pursuant to Sections 2107.008 and 2252.903, Texas
Government Code, Contractor agrees that any payments owing to Contractor under this Agreement may be
applied directly toward any debt or delinquency that Contractor owes the State of Texas or any agency of the
State of Texas regardless of when it arises, until such debt or delinquency is paid in full.

16.6  Entire Agreement; Modifications. This Agreement supersedes all prior agreements, written or
oral, between Contractor and Owner and shall constitute the entire Agreement and understanding between
the parties with respect to the Project. This Agreement and each of its provisions shall be binding upon
the parties and may not be waived, modified, amended or altered except by a writing signed by Contractor
and Owner.

16.7  Captions. The captions of paragraphs in this Agreement are for convenience only and shall not be
considered or referred to in resolving questions of interpretation or construction.

16.8  Governing Law and Venue. This Agreement and all of the rights and obligations of the parties
and all of the terms and conditions shall be construed, interpreted and applied in accordance with and
governed by and enforced under the laws of the State of Texas without reference to its conflicts of law
provisions. Travis County, Texas or the county where the Project is located shall be the sole places of
venue for any legal action arising from or related to this Agreement or the Project in which the Owner is a

party.

16.9  Waivers. No delay or omission by either party in exercising any right or power arising from
non-compliance or failure of performance by the other party with any of the provisions of this Agreement
shall impair or constitute a waiver of any such right or power. A waiver by either party of any covenant or
condition of this Agreement shall not be construed as a waiver of any subsequent breach of that or of any
other covenant or condition of the Agreement.
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16.10 Binding Effect. This Agreement shall be binding upon and inure to the benefit of the parties and
their respective permitted assigns and successors.

16.11 Appointment. Owner hereby expressly reserves the right from time to time to designate by notice
to Contractor a representative(s) to act partially or wholly for Owner in connection with the performance
of Owner's obligations. Contractor shall act only upon instructions from the designated representative(s)
unless otherwise specifically notified to the contrary.

16.12 Records. Records of Contractor’s costs, reimbursable expenses pertaining to the Project and
payments shall be available to Owner or its authorized representative during business hours and shall be
retained for four (4) years after final Payment or abandonment of the Project, unless Owner otherwise
instructs Contractor in writing.

16.13 Notices. All notices, consents, approvals, demands, requests or other communications relied on by
the parties shall be in writing. Written notice shall be deemed to have been given when delivered in person to
the designated representative of the Contractor or Owner for whom it is intended; or sent by U. S. Mail to the
last known business address of the designated representative; or transmitted by fax machine to the last know
business fax number of the designated representative. Mail notices are deemed effective upon receipt or on
the third business day after the date of mailing, whichever is sooner. Fax notices are deemed effective the
next business day after faxing.

16.14  Severability. Should any term or provision of this Agreement be held invalid or unenforceable in any
respect, the remaining terms and provisions shall not be affected and this Agreement shall be construed as if
the invalid or unenforceable term or provision had never been included.

16.15 Illegal Dumping. The Contractor shall ensure that it and all of its Subcontractors and assigns prevent
illegal dumping of litter in accordance with Title 5, Texas Health and Safety Code, Chapter 365.

16.16 By signature hereon, Contractor certifies that no member of the Board of Regents of The University
of Texas System, or Executive Officers, including component institutions, has a financial interest, directly or
indirectly, in the transaction that is the subject of this contract.

16.17 Ethics Matters; No Financial Interest. Contractor and its employees, agents, representatives and
subcontractors have read and understand University’s Conflicts of Interest Policy available

at http://www.utsystem.edu/policy/policies/int160.html, University’s Standards of Conduct Guide available
at http://www.utsystem.edu/systemcompliance/, and applicable state ethics laws and rules available at
www.utsystem.edu/ogc/ethics. Neither Contractor nor its employees, agents, representatives or
subcontractors will assist or cause University employees to violate University’s Conflicts of Interest Policy,
provisions described by University’s Standards of Conduct Guide, or applicable state ethics laws or rules.
Contractor represents and warrants that no member of the Board has a direct or indirect financial interest in
the transaction that is the subject of this Agreement.

16.18 Disclosure of Interested Parties. By signature hereon, Contractor certifies that, if the value of this
agreement exceeds $1 Million, it has complied with Section 2252.908 of the Texas Government Code and
Part 1 Texas Administrative Code Sections 46.1 through 46.3 as implemented by the Texas Ethics
Commission (TEC), if applicable, and has provided the Owner with a fully executed TEC Form 1295,
certified by the TEC and signed and notarized by the Contractor.
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BY SIGNING BELOW, the Parties have executed and bound themselves to this Agreement as of
the day and year first above written.

(SEAL) (Contractor)
ATTEST:
By: By:
(original signature) (original signature)
(name and title typed) (name and title typed)
Date:

THE UNIVERSITY OF TEXAS
HEALTH SCIENCE CENTER AT HOUSTON
(Owner)

By:

(original signature)

Name:

Title:

Date:
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REVISIONS

Date Paragraph Revised
08-23-2013 Original Issue Date
01/28/2016 16.18 Disclosure of Interested Parties added

(ems)
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