

# Ben Taub Shock Trauma Rooms Renovation

## Clarifications

The Owner has yet to issue the RFI responses. Below are some clarifications for this project in the meantime. As soon as the responses are received they will be posted as an addendum.

- Bids due by Noon on Monday, November 20<sup>th</sup> (12:00 on 11/20)
- Project Phasing:
  - **Phase 1** – Rooms 4 & 5
    - Normal daytime work hours
  - **Phase 2** – Room 3
    - Normal daytime work hours
  - **Phase 3** – Rooms 1 & 2
    - Expedited schedule: run two shifts to complete these rooms as soon as possible
- Deliveries can be during normal hours, any day but Monday.
- Doors, windows and sheetrock in trauma rooms will be lead lined (assumed 1/16" uno)
- See uploaded site photos for existing site conditions (photos are of Trauma Rooms 1, 2 & 4. Trauma Room 3 was occupied at the time of the visit)

If you have any questions, or need additional information, please contact Shannon Honer at [shoner@vaughnconstruction.com](mailto:shoner@vaughnconstruction.com) or 713-984-4083.