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ATTACHMENT “A” 

(to Owner’s Special Conditions) 

MINIMUM WAGE RATE DETERMINATION 

 

The University of Texas System is the contracting agency for this construction project. The following 

statute requires the contracting agency to specify the generally minimum rates of wages in contracts that 

are bid. 

 

Government Code 2258 

“Construction of Public Works in State and 

Municipal or Political Subdivisions; Prevailing 

Wage Rates to be maintained” 

and 

The Uniform General Conditions  

for University of Texas System Building Construction Contracts 

 

Pursuant to the requirements of this statute, we have determined that the following rates of wages are 

paid to various classifications of workers in the locality of this project. 

 

Total hourly compensations to each worker must equal or exceed the minimum wage rates stated in the 

following attachment. Contributions by a worker toward health, pension, vacation, and the like are part of 

the worker’s pay; contributions by the employer are not. Any dollar amounts shown in columns for health, 

pension, and vacation may be paid either in cash or in kind. Workers in classifications where rates are not 

identified shall be paid not less than the general minimum rate of “laborer” for the various classifications of 

work therein listed. 

 

All hours of work over 40 hours per week are overtime and will be compensated at the rate of 1 and ½ 

times the regular wage. 

 

Trainees/helpers, where not otherwise specified above, may be compensated at a rate determined 

mutually by the worker and employer, commensurate with the experience and skill of the worker but a rate 

not less than 60% of the journeyman’s wage or less than the Laborers (General) rate. At no time shall a 

journeyman supervise more than two of apprentices, trainees or helpers. All apprentices/trainees/helpers 

shall be under the direct supervision of a journeyman working as a crew. 
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UTMDACC INSTITUTIONAL POLICY # ADM1131 

FACILITIES PLANNED UTILITY OUTAGES 
POLICY 

PURPOSE 

The purpose of the policy is to define roles and responsibilities for requesting, coordinating, scheduling, 
and executing Planned Utility Outages. 

POLICY STATEMENT 

It is the policy of The University of Texas MD Anderson Cancer Center (MD Anderson) to establish and 
maintain a consistent process for requesting, coordinating, and executing Planned Utility Outages. 

SCOPE 

This policy applies to all MD Anderson workforce members and addresses MD Anderson-owned campus 
utilities systems and utility systems in rented or leased property under the responsibility of MD Anderson 
(e.g., life safety or fire alarm systems). 

TARGET AUDIENCE 

The target audience for this policy includes, but is not limited to, Facilities Management (FM) Project 
Managers, FM Operations and Maintenance (O&M) Staff, Contractors, and Stakeholders who request a 
Scheduled Utility Outage for: 
 

• New construction. 
 

• Renovation. 
 

• Maintenance.  

STRATEGIC VISION 

Strategic Goal 7:  Resources 
Safeguard and enhance our resources. 

DEFINITIONS 

Contractor/Vendor:  An individual or company hired to perform tasks on MD Anderson campuses but 
who does not receive wages directly from MD Anderson payroll. 
Customer:  Any MD Anderson workforce members or contractor who may be affected by the utility 
outage. 
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Energy Source:  Any source of electrical, mechanical, hydraulic, pneumatic, chemical, thermal, or other 
energy. 
 
Facilities Work Notifications:  A notification associated with a utility that a customer won’t notice or be 
impacted by an interruption. 
 
FM Onsite Outage Manager:  The Facilities Management (FM) workforce member responsible for 
managing the utility outage execution. This person must be listed in the official outage e-mail notification.   
 
FM Project Manager:  Facilities personnel who manage construction projects. 
 
FM Property Manager / Director:  The Facilities Management (FM) staff member responsible for 
managing a property/building and approving utility outages affecting its operations, excluding fire 
detection and fire suppression outages.  
 
Large Project:  A project that is estimated to have more than 50 outages during the course of the project.  
 
Mission Area:  Groups within Facilities Management that conduct technical investigations. 
 
O&M: Operations and Maintenance  
 
Outage Coordinator:  Facilities Management personnel responsible for guiding MD Anderson-approved 
personnel through the procedures outlined in this policy.   
 
Outage Request:  A form that is used to collect pertinent information and to initiate the process for a 
planned interruption of the normal/expected operation environment of the facility. 
 
Outage Request System:  A system that is used to collect and capture all data associated with the 
requisition and completion of a planned utility outage. 
 
Planned Utility Outage:  A foreseen interruption of a utility flow to an end user that the end user will 
detect. Planned utility outages have a plan of action to accomplish specific tasks during the event. 
 
Requestor:  An MD Anderson workforce member, or his/her approved designee, who is authorized to 
input or generate utility outage requests in the utility outage system. 
 
Scheduled Utility Outage:  An outage is considered “scheduled” whenever the outage coordinator 
sends the final e-mail notification of approval, which includes the outage date/time and pertinent details.  
 
Shop Response:  A utility outage system document that is completed by the technical investigator and 
documents the impact and scope of the utility outage. 
 
Stakeholders: Facilities Management staff, including contractors/vendors, who have participated in the 
planning, implementation, and execution of a utility outage. 
 
Technical Investigator:  A Facilities Management staff member who is responsible for investigating the 
impact of the outage request and preparing the Shop Response. 
 
Utility:  Any service provided by an outside source or manufactured in-house that facilitates building 
operations (e.g., gas, water, electricity, fire suppression water, fire alarm systems). 
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PROCEDURE 

1.0 Request Outage 

1.1 The Requestor will submit a completed Outage Request form through the Outage Request 
System. 

Note:  Refer to the Summary of Outage Scheduling Procedure Timeline (Appendix A) for 
typical timelines for executing outages in all MD Anderson buildings based on the scope of the 
outage, as determined by the Shop Response. 

1.2 The Outage Coordinator will accept an Outage Request form and ensure that it is forwarded 
automatically to a Technical Investigator. 

Note:  A returned Outage Request form must be re-submitted as a new request. 

1.3 Mission Areas must generate a work order and indicate “outage” as the work type for the 
associated equipment involved in the outage.   

Note:  Time and expenses must be assigned, as appropriate, to the work order. 

2.0 Evaluate Outage 

2.1 The Technical Investigator will determine the scope and impact of the Outage Request. 

2.2 The Technical Investigator will review historical outages for the affected equipment before the 
field investigation. 

2.3 The Technical Investigator will complete and submit the Shop Response in the Outage 
Request System. 

2.4 Environmental Health and Safety (EH&S) will review and respond to all Outage Requests that 
may impact life safety systems (e.g., sprinkler, fire alarm, egress paths) and perform an 
Interim Life Safety Measures (ILSM) evaluation. 

Note:  The Outage Coordinator will perform an initial review for the terms “fire,” “emergency,” 
“egress,” and “life safety systems.” If any of these terms are present, the Outage Request will 
be forwarded to EH&S. The Final ILSM assessment and plan will be implemented by EH&S. 

2.5 Work Notifications will be handled as follows: 

A. The Outage Request will be turned into a Work Notification if, per the response of the 
Mission Area, the Customer will not detect or be affected by the outage. 

B. The Outage Request will be turned into a Work Notification if the potential for impact to 
patients is low or non-existent. 

C. The Mission Areas will complete an assessment of impacts on the Customer and 
building before indicating “No Impact” as a response to the Outage Coordinator. 

D. If the Work Notification requires an interruption of utility service, an emergency outage 
will be implemented, per the proper procedure, to reduce risk to the Stakeholders and 
operations. 

Examples of Utility Work Notifications: 

• Hot Taps (i.e., Domestic Water). 
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• Turning off Energy Source to equipment that is not in service. 

• “Hot” Electrical Work (i.e., Installing breakers or bus plugs in a hot panel or riser). 

• Utilities that have redundant sources (e.g., domestic water tanks, pumps, heat 
exchangers). 

• Testing of systems (e.g., fire detection systems, fire pump tests, and annual Air 
Handler Unit (AHU) / fire alarm shutdown function testing). 

• Load shed testing. 

• Uninterrupted Power Supply (UPS) and equipment on UPS. 

3.0 Coordinate Outage  

3.1 The Outage Coordinator will review the Shop Response and establish the date and time for 
the outage after communicating and coordinating with the personnel impacted by the outage.  

Note:  Project management business units are encouraged to provide dedicated contract staff 
for Large Projects to expedite outage coordination.  

3.2 The Outage Coordinator will obtain approval from the FM Property Manager / Director for the 
final scheduled date and time of the outage.  

Note:  EH&S will approve fire alarms and fire sprinkler systems. 

3.3 The Outage Coordinator will send the final e-mail notification of the approved outage to 
Stakeholders and Customers.  

Note:  This e-mail notification makes the outage an officially Scheduled Utility Outage. The FM 
Onsite Outage Manager must be designated in the e-mail. 

3.4 The Requestor will notify Contractors/Vendors when the outage schedule is official and will 
provide them with all the pertinent information. 

Note:  For a complex outage, it is recommended that the Requestor and Contractor do a pre-
outage walk-through to confirm that the outage will occur as scheduled. 

3.5 The Outage Coordinator(s), Mission Area, and Stakeholders will meet, as needed, to discuss 
outages, review requested and Scheduled Utility Outages, and review the status of all Shop 
Response requests. 

4.0 Schedule and Execute Outage 

4.1 FM and/or designated Contractor personnel will execute the outage. 

4.2 The FM Property Manager / Director, or his/her designee, will approve the cancellation of the 
outage or the extension of the outage after it is executed. 

4.3 The FM Onsite Outage Manager will notify the Facility Operations Center and the Outage 
Coordinator that the work has been completed, extended, or cancelled. 

4.4 The Facility Operations Center or the Outage Coordinator will notify Stakeholders that the 
outage has been extended or cancelled.  

4.5 The Facility Operations Center will log completed and cancelled outages in the shift log. 
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5.0 Cancellations 

5.1 If situations require the outage to be cancelled or rescheduled, the FM Project Manager / FM 
Property Manager / Director or on-site manager is responsible for cancelling an outage after it 
has been approved and before it is executed. 

5.2 The Facility Operations Center and Outage Coordinators will communicate cancellations as 
follows: 

A. During Normal working hours: 

Outage Coordinator issues a cancellation notice under the direction of the FM Project 
Manager / FM Property Manager / Director or on-site manager.  

B. After normal working hours: 

The Facility Operations Center issues a cancellation notice under the direction of the FM 
Project Manager /FM Property Manager / Director or on-site manager. 

C. All Stakeholders will be notified of the cancellation, including those parties in O&M and 
EH&S who are involved in facilitating the outage. 

ATTACHMENTS/LINKS 

Summary of Outage Schedule Procedure Timeline – Appendix A. 

RELATED POLICIES – (CONTACT OWNER’S PROJECT MANAGER) 

Interim Life Safety Measures Policy (UTMDACC Institutional Policy #ADM0210). 

Lockout/Tagout of Energized Equipment Policy (UTMDACC Institutional Policy #ADM0229). 

JOINT COMMISSION STANDARDS / NATIONAL PATIENT SAFETY GOALS 

“The hospital manages risks associated with utility systems.” Standard:  EC.02.05.01. Comprehensive 
Accreditation Manual for Hospitals (CAMH), January 2012. 

“The hospital protects occupants during periods when the Life Safety Code is not met or during periods of 
construction.” Standard:  LS.01.02.01. Comprehensive Accreditation Manual for Hospitals (CAMH), 
January 2012. 

OTHER RELATED ACCREDITATION / REGULATORY STANDARDS 

None. 

REFERENCES  

None. 
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SECTION 00 25 00 – OWNER’S SPECIAL CONDITIONS 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

B. Specifications throughout all Divisions of the Project Manual are directly applicable to this 
Section, and this Section is directly applicable to them. 

C. The Contractor's attention is specifically directed, but not limited, to the Uniform General and 
Supplementary General Conditions for University of Texas System Building Construction 
Contracts (UGC) for other requirements. 

D. Attachment "A” (To Owner’s Special Conditions) – Minimum Wage Rate Determination. 
Pursuant to the UGC, the attached schedule identifies the Prevailing Wage Rate 
determination as applicable to the Project location. 

E. Attachment "B” (To Owner’s Special Conditions) – Facilities Planned Utility Outages Policy. 

F. Attachment "C” (To Owner’s Special Conditions) - Project Sign Layout. [May not be applicable 
to all Projects]. 

G. Attachment "D” (To Owner’s Special Conditions) - Bastrop Visitation and Tour Policy 
Statement and Medical Documentation Requirements. [Applicable to Bastrop Projects only]. 

1.02 SUMMARY 

A. Terms and conditions set forth in this document are for the Contractor only, and are valid 
regardless of the project delivery method.  For Construction Manager at Risk or Design/Build, 
the final version of the document shall be confirmed by the Owner, and included by the 
Construction Manager or Design/Build Contractor in the Guaranteed Maximum Price 
Proposal.  For projects for which the construction phase is divided into multiple stages, these 
Owner’s Special Conditions shall be reviewed, updated as warranted, and resubmitted with 
GMP Proposal associated with that stage of the construction work. 

1.03 REFERENCE STANDARDS 

A. The latest published edition of a reference shall be applicable to this Project unless identified 
by a specific edition date. 

B. All reference amendments adopted prior to the effective date of this Contract shall be 
applicable to this Project. 

C. All materials, installation and workmanship shall comply with all applicable requirements and 
standards. 

1. Texas Medical Center Architectural Standards and Texas Medical Center Stormwater 
Management Design Guidelines are applicable to all Projects located within the Texas 
Medical Center. 

2. Owner’s underwriter requirements are applicable to all Projects. 
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