



## REQUEST FOR PRICING

*The University of Texas Medical Branch at Galveston*

*Cryo EM Renovation*

RFP No.: *18-053*

### **ADDENDUM NO. 1**

Prepared By:

*Todd Allen, Sr. Acquisition Specialist – Capital Construction &  
Shanna Watts, Sr. Acquisition Specialist – Capital Construction*

The University of Texas Medical Branch at Galveston

Materials Management Building (M028)

Purchasing Office, 3<sup>rd</sup> Floor, Room 3.106

1302 Mechanic Street

Galveston, TX 77555

409-772-6952

[toallen@utmb.edu](mailto:toallen@utmb.edu) Or [shwatts@utmb.edu](mailto:shwatts@utmb.edu)

Issue Date: July 17, 2018

## REQUEST FOR PRICING

### *The University of Texas Medical Branch at Galveston Cryo EM Renovation*

RFP No.: *18-053*

#### **ADDENDUM NO. 1**

This Addendum No. 1 hereby forms and is made a part of the Request for Pricing for the **Cryo EM Renovation Project**. The following shall be incorporated into the specifications and/or terms and conditions of RFP # 18-053. This Addendum is issued to provide the following clarifications:

#### **1. Due Date Submissions**

RFP Due Date: Monday, July 30, 2018 at 3:00PM CST

HUB Plan Due Date: July 31, 2018 at 3:00PM CST

#### **2. Microscope**

- a. The Cryo Microscope will be delivered and stored in the Conference/Education Room, 1.200A, as to not interfere with the Contractor's progress on this Project.
- b. This will no longer be a phased Project.
- c. Upon receipt of the Microscope, it will be under the discretion of the UTMB Project Team to determine when the microscope can be moved to the permanent location.

#### **3. Contract**

- a. Substantial Completion Date is December 12, 2018.
- b. Liquidated Damages (LDs) are \$2,000 per day. Any incorrect language pertaining to LDs will be corrected to reflect the above amount in next Addendum.
- c. The Owner Controlled Insurance Program (OCIP) will not be used. The language in Attachment 7, Pricing & Delivery Proposal form will be updated to reflect this in the next Addendum.