



August 30, 2018

**ADDENDUM NO. 1**

To drawings and specifications dated 08/15/2018 Issue for Bid

700 Louisiana Street, Suite 350  
Houston, Texas 77002  
713.374.0000  
www.zieglercooper.com

**Christ the Incarnate Word Catholic Church Addition and Renovation**  
8503 S Kirkwood Road  
Houston, Texas 77099

**Ziegler Cooper PROJECT NUMBER: 10985**

**Ziegler Cooper Architects**

700 Louisiana, Suite 350  
Houston, Texas 77002

**NOTICE TO BIDDERS:**

This Addendum shall be considered part of the Contract Documents for the above-mentioned project as though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions of the following supplementary date differ from those of the original Contract Documents, this addendum shall govern and take precedence.

Bidders are hereby notified that they shall make any necessary adjustments in their bid on account of this Addendum. It will be construed that each Bidder's Proposal is submitted with full knowledge of all modifications and supplemental data specified herein.

**ARCHITECTURAL DRAWINGS**

1. Sheet A0.04  
RE: Door Schedule. Frame Types now provided.
2. Sheet A1.03  
RE: Aluminum railing location.
3. Sheet A1.04  
RE: Ramp detail.
4. Sheet A3.01  
RE: Material Finish Schedule – Exterior

5. Sheet A3.02

RE: Material Finish Schedule – Exterior

**PLUMBING DRAWINGS**

1. P.101

RE: Relocated lavatory (L-2) from the restroom on grid XO/X2 is being removed/relocated. Keynote 6.

2. P.600

RE: L-2 provided on Plumbing Schedule.

3. PD.101

RE: Lav to be relocated to new restroom (Rm 133).

**END OF ADDENDUM NUMBER ONE**