

## **ADDENDUM NO. 001**

---

To:	All Bidders	Date:	May 24, 2018
Company:		Project Name:	Cypress Fairbanks Medical Center Hospital-Package 'B'
Address		Project Number:	17320, 17323, 17324, 17326 and 17327
		Fax #:	
Phone No:		Send via:	<i>Electronic Mail</i>
From:	William Panganiban	Sent:	<i>For your use</i>

---

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated May 14, 2018 as noted below.

This Addendum consists of 1 page plus attachments.

---

### **CHANGES TO BIDDING AND CONTRACT REQUIREMENTS:**

- 1.1 Sections 00021, 00022, 00023, 00024, 00025 – Invitations to Bid, third paragraph under BIDDING CONDITIONS has been revised to read:

“In submitting a bid proposal, Bidders agree they will keep the proposal for acceptance by the Owner for thirty (30) days from bid time.”

### **CHANGES TO DRAWINGS: ( NEURO-SHOCK ICU FINISH UPGRADE )**

- 1.2 The following revised sheet is re-issued herewith:

A2.01 FLOOR PLAN

### **CHANGES TO DRAWINGS: ( PUBLIC AREA FINISH UPGRADE )**

- 1.3 The following revised sheets are re-issued herewith:

D0.00 PROJECT DATA  
A1.01 PARTIAL DEMO PLAN AREA 1  
A1.02 PARTIAL DEMO PLAN AREA 2  
A1.03 PARTIAL DEMO PLAN AREA 3  
A1.04 PARTIAL DEMO PLAN AREA 4  
A2.01 PARTIAL FLOOR PLAN AREA 1  
A2.02 PARTIAL FLOOR PLAN AREA 2  
A2.03 PARTIAL FLOOR PLAN AREA 3  
A2.04 PARTIAL FLOOR PLAN AREA 4

## **ADDENDUM NO. 001**

---

A2.11 ENLARGED PLAN AND PARTIAL EXTERIOR ELEVATION  
A6.10 WALL SECTIONS  
A7.01 INTERIOR ELEVATIONS  
A7.02 INTERIOR ELEVATIONS  
A7.03 INTERIOR ELEVATIONS  
A9.01 DOOR TYPES AND HARDWARE SCHEDULE  
A11.01 MILLWORK SECTIONS  
ID1.00 FINISH SCHEDULE

**END OF ADDENDUM NO. 001**

COPY:

Name:

Via:

Address / Fax #: