

## Section 00900

## ADDENDUM NO. 2

Date: May 15, 2017

PROJECT: Rebecca Sealy Level 3 &amp; 4 Restroom Renovation

RFP NO.: 17-039

BID DATE: ~~May 24, 2017: 3:00 pm~~ **REVISED: June 05, 2017: 3:00 pm**

FROM: Dustin O'Brien, AIA  
 Dewberry Architects  
 5051 Westheimer, Suite 200  
 Houston, Texas 77056

To: **Prospective Bidders and Interested Parties**

This addendum forms a part of the bidding documents and will be incorporated into the Contract Documents, as applicable. Insofar as the original Contract Documents, Specifications, and Drawings are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum on the Bid Proposal form, Section 00300 submitted to the City of Pearland. **FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA ON THE BID PROPOSAL FORM MAY BE CAUSE FOR DISQUALIFICATION.**

CONTRACT DOCUMENTS:

N/A

SPECIFICATIONS:

N/A

CONSTRUCTION DRAWINGS:

Item	Description
<i>in progress</i>	<i>Currently being edited to list the revised sheets</i>

GENERAL:

1. The RFP due date shall be changed to: **Monday, June 5<sup>th</sup>, 2017 at 3:00 PM CST.**
2. The HSP due date shall be changed to: **Tuesday, June 6<sup>th</sup>, 2017 at 3:00 PM CST.**

END OF ADDENDUM NO. 2